STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 29/ 03 IN LAKE COUNTY NEAR M DDLETOMWN 04/ 30/ 03
CONTRACT NUMBER 01- 408604 FROM ST HELENA CREEK BRI DGE TO CONTRACT CODE 'D '
LOCATI ON 01- LAK-29-6.3/6.6 0.6 KM NORTH OF ST HELENA CREEK 49 CONTRACT | TEMS
BRI DGE
CHANNELI ZATI ON AND REALI GNVENT FEDERAL Al D ACST-P029-(090)E

PH- P029- (090) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HB1 535, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF BI DDERS 7 ENG NEERS EST 436, 000. 00 AMOUNT UNDER 63, 173. 00 PERCENT UNDER EST 14. 49
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 372,827.00 7 ARGONAUT CONSTRUCTORS 707 542-4862
00171432
P O BOX 639 FAX 707 542-3210
SANTA ROSA CA 95402
2 373, 024. 50 6 NORTH BAY CONSTRUCTI ON | NC 707 763-2891
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVA CA 94955-6004
3 385, 230. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 409, 976. 00 2 ENDOCI NO CONSTRUCT! ON 707 459-2377
SERVI CES | NC 00443396
P O BOX 1517 FAX 707 459-0644
WLLITS CA 95490
5 438, 343. 50 5 GH LOTTI CONSTRUCTI ON  COVPANY 707 585-1221
I NC 00644515
246 GHI LOTTI AVENUE FAX 707 585-1601

SANTA ROSA CA 95407



01- 408604
01- LAK- 29- 6
04/ 29/ 03

449, 355. 00

532, 386. 50

1

3

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

707 258-6261
00676166
FAX 707 258-1240

360 693-1478
00433176
FAX 360 693-5582

Bl D245
PACGE 2
04/ 30/ 03



01- 408604
01- LAK- 29- 6
04/ 29/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

04/ 30/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ADVANCED ENVI RONMENTAL SERVI CES
CORTE MADERA CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
REDDI NG CA

E R C CONTRACTI NG
ROSEVI LLE CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

SPIRIT ROAD O LS
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

| TEM 26 ( PARTI AL)

I TEMS 16, 19 AND 36

ITEM5 6 THRU 8, 13, 14 AND 44 THRU 48

I TEMS 29 THRU 35

| TEM 2

| TEM 41

| TEMS 4, 10, 18, 20, 21, 42 AND 43



01- 408604
01- LAK- 29- 6
04/ 29/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

04/ 30/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA

APPLY A LINE I NC
5625 EASTSI DE RD
REDDI NG CA

BOBBI E MACK GRI NDI NG
139 N CAIN ST
VI SALI A CA

CAGW N AND DORWARD
1565 S NOVATO BLVD
NOVATO CA

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA

LANE SAFETY
340 W CHANNEL RD
BENI Cl A CA

SCHOTKA CONSTRUCTI ON | NC
5555 NAPA VALLEY HWY
AVERI CAN CANYON CA

SPIRIT ROAD A LS
100 A GRANI TE ROCK WAY
SAN JOSE CA

SHOULDER BACKI NG ( PARTI AL)

STRI PI NG AND STRI PI NG REMOVAL

COLD PLANE ASPHALT ( PARTI AL)

H GHWAY PLANTI NG AND ERCSI ON CONTRCL

VETAL BEAM GUARD RAI L

TRAFFI C CONTROL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND SI GNS

PAVI NG FABRI C



01- 408604 Bl D245

01- LAK-29-6 PAGE 5

04/ 29/ 03 04/ 30/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE STRI PI NG AND MARKERS
REDDI NG CA
CAGAN' N AND DORWARD EROCSI ON CONTRCOL AND PLANTI NG
NOVATO CA
CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L AND WEED CONTROL MAT
SACRAMENTO CA
SPIRIT ROAD O LS PAVI NG REI NFORCEMENT FABRI C
SAN JOSE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, SI GNS AND TEMPORARY CRASH CUSHI ONS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE STRI PI NG AND PAVEMENT MARKERS
REDDI NG CA
CAGW N AND DORWARD H GHWAY PLANTI NG AND ERCSI ON CONTRCL
NOVATO CA
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
SPIRIT ROAD A LS PAVEMENT FABRI C
SAN JOSE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND RELCCATE S| GNS

SAN JOSE CA



01- 408604 Bl D245

01- LAK-29-6 PAGE 6

04/ 29/ 03 04/ 30/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A B S L CONSTRUCTI ON GRI NDI NG ( PARTI AL)
HAYWARD CA
APPLY A LI NE STRI PI NG AND MARKERS
REDDI NG CA
CENTRAL FENCE COVPANY VETAL BEAM GUARD RAIL AND TERM NAL
SACRAMENTO CA
E R C CONTRACTI NG PLANTI NG AND ERCSI ON CONTROL
ROSEVI LLE CA
KENTS O L SERVI CE PAVI NG FABRI C
STOCKTON CA
PONDEROSA ENG NEERI NG WATER POLLUTI ON CONTRCL PLAN
REDDI NG CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TEMPCRARY CRASH CUSHI ONS AND SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE STRI PI NG
5625 EASTSI DE ROAD
REDDI NG CA
CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



01- 408604 Bl D245

01- LAK-29-6 PAGE 7

04/ 29/ 03 04/ 30/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 E R C CONTRACTI NG ERCSI ON CONTROL
301 KING RD
ROSEVI LLE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
5221 LI NDON LANE
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE STRI PI NG
562 EASTSI DE RD
REDDI NG CA
M AND S ENVI RONVENTAL LANDSCAPES H GHWAY PLANTI NG AND ERCSI ON CONTRCL
12192 MACS ROAD
REDDI NG CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS

5555 NAPA VALLEJO HWY
AVERI CAN CANYON CA

TRI UMPH GECSYNTHETI CS TEMPORARY FENCE, MATERI ALS AND PAVI NG REI NFCRCI NG FABRI C
P O BOX 5391
FULLERTON CA



01- 408604 Bl D245

01- LAK- 29- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 29/ 03 04/ 30/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 110 15. 00 1, 650. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 21, 011. 00* 21, 011. 00
6 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 830 7.80 6, 474. 00
7 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 440 3.00 4,320. 00
8 120300 TEMPORARY PAVENMENT MARKER EA 750 4.00 3, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 3, 700. 00 11, 100. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 175. 00 1, 925. 00
11 150305 OBLI TERATE SURFACI NG MR 360 6. 00 2, 160. 00
12 150630 REMOVE MARKER EA 1 20. 00 20. 00
13 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 760 6. 50 4, 940. 00
14 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M 830 4.00 3, 320. 00
MARKI NG
15 150860 REMOVE BASE AND SURFACI NG M2 940 10. 00 9, 400. 00
16 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 20 190. 00 3, 800. 00
17 152255 RESET MAI LBOX EA 1 150. 00 150. 00
18 152316 RESET ROADSI DE SI GN (ONE POST) EA 1 150. 00 150. 00
19 030921 RESET TERM NAL SYSTEM ( TYPE ET) EA 1 1, 200. 00 1, 200. 00
20 152386 RELOCATE ROADSI DE S| G\F ONE POST EA 6 175. 00 1, 050. 00
21 152387 RELOCATE ROADSI DE S| G\N- TWD POST EA 4 300. 00 1, 200. 00
22 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 810 3.50 6, 335. 00
(25 MM MAXI MUM)
23 (S) 030922 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 610 3.50 2,135. 00
(70 MM NAXI MUM)
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 600. 00* 1, 600. 00
25 190101 ROADWAY EXCAVATI ON VB 390 50. 00 19, 500. 00
26 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
27 198001 | MPORTED BORROW VB 1, 500 29. 00 43, 500. 00
28 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 48 55. 00 2, 640. 00
29 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 3, 500. 00* 3, 500. 00
30 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 1.3 575. 00 747.50
31 (S) 203014 FI BER ( EROSI ON CONTROL) KG 380 1.85 703. 00
32 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 690 1.40 966. 00
33 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 40 14. 00 560. 00
34 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 65 4.50 292. 50



01- 408604 Bl D245

01- LAK-29-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
04/ 29/ 03 04/ 30/ 03
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTRQL) KG 40 8. 60 344. 00
36 030923 GUARDRAI LI NG WVEED CONTROL MAT M 20 193. 00 3, 860. 00
37 260201 CLASS 2 AGGREGATE BASE VB 690 53. 00 36, 570. 00
38 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 050 63. 00 66, 150. 00
39 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 290 67. 00 19, 430. 00
40 390107 ASPHALT CONCRETE (LEVELI NG TONN 350 66. 00 23, 100. 00
41 393001 PAVEMENT REI NFORCI NG FABRI C %24 2,780 2.70 7,506. 00
42 566011 ROADSI DE SI GN - ONE POST EA 3 400. 00 1, 200. 00
43 820107 DELI NEATOR ( CLASS 1) EA 23 35. 00 805. 00
44 ( 840515 THERMOPLASTI C PAVEMENT MARKI NG M 29 47.00 1, 363. 00
45 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 960 2.25 2,160. 00
46 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 140 4.50 630. 00
47 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 790 2.00 1, 580. 00
48 (S) 850122 PAVEMENT MARKER EA 120 19. 00 2,280.00

( RETROREFLECTI VE- RECESSED)
49 999990 MOBI LI ZATI ON LS LUWVP SUM 25, 000. 00* 25, 000. 00

TOTAL 372,827.00



01- 408604 Bl D245

01- LAK-29-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
04/ 29/ 03 04/ 30/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 15. 00 1650. 00 25. 00 2750. 00 24. 00 2640. 00 23.00 2530. 00

2 640. 00* 640. 00 1, 000. 00~ 1000. 00 2,400. 00* 2400. 00 1, 000. 00~ 1000. 00

3 1, 940. 00* 1940. 00 5, 900. 00* 5900. 00 1, 840. 00* 1840. 00 10, 000. 00* 10000. 00

4 1, 860. 00* 1860. 00 1, 865. 00* 1865. 00 2, 300. 00* 2300. 00 1, 865. 00* 1865. 00

5 20, 890. 00* 20890. 00 27, 334. 00* 27334. 00 28, 550. 00* 28550. 00 10, 000. 00* 10000. 00

6 7.75 6432. 50 7.75 6432. 50 8. 00 6640. 00 7.75 6432. 50

7 3.00 4320. 00 3.00 4320. 00 3.00 4320. 00 3.00 4320. 00

8 4.00 3000. 00 4.00 3000. 00 4.00 3000. 00 4.00 3000. 00

9 2, 800. 00 8400. 00 2,690. 00 8070. 00 3, 500. 00 10500. 00 5, 000. 00 15000. 00
10 350. 00 3850. 00 175. 00 1925. 00 205. 00 2255. 00 175. 00 1925. 00
11 4.00 1440. 00 1.50 540. 00 2.40 864. 00 5. 00 1800. 00
12 50. 00 50. 00 55. 00 55. 00 30. 00 30. 00 10. 00 10. 00
13 6. 50 4940. 00 6. 50 4940. 00 6. 50 4940. 00 6. 50 4940. 00
14 4.00 3320. 00 4.00 3320. 00 4.00 3320. 00 4.00 3320. 00
15 4.00 3760. 00 5. 00 4700. 00 5. 20 4888. 00 12. 00 11280. 00
16 181. 00 3620. 00 181. 00 3620. 00 191. 00 3820. 00 181. 00 3620. 00
17 250. 00 250. 00 250. 00 250. 00 250. 00 250. 00 335. 00 335. 00
18 185. 00 185. 00 150. 00 150. 00 160. 00 160. 00 150. 00 150. 00
19 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 250. 00 1250. 00 1, 000. 00 1000. 00
20 185. 00 1110. 00 175. 00 1050. 00 180. 00 1080. 00 175. 00 1050. 00
21 225.00 900. 00 300. 00 1200. 00 310. 00 1240. 00 300. 00 1200. 00
22 3.40 6154. 00 3.25 5882. 50 5.00 9050. 00 8. 50 15385. 00
23 4.60 2806. 00 21.00 12810. 00 13.50 8235. 00 10. 00 6100. 00
24 1, 600. 00* 1600. 00 1, 600. 00* 1600. 00 1, 600. 00* 1600. 00 1, 600. 00* 1600. 00
25 82. 00 31980. 00 100. 00 39000. 00 58. 00 22620. 00 80. 00 31200. 00
26 1, 450. 00~ 1450. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
27 26. 45 39675. 00 14. 00 21000. 00 29. 25 43875. 00 30. 00 45000. 00
28 146. 00 7008. 00 100. 00 4800. 00 125. 00 6000. 00 76. 00 3648. 00
29 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 350. 00* 2350. 00 3, 500. 00* 3500. 00
30 575. 00 747.50 680. 00 884. 00 700. 00 910. 00 575. 00 747.50
31 1.85 703. 00 1.50 570. 00 1.90 722.00 1.85 703. 00
32 1.40 966. 00 2.00 1380. 00 2.00 1380. 00 1.40 966. 00
33 14. 00 560. 00 11.00 440. 00 11.00 440. 00 14. 00 560. 00
34 4.50 292.50 3. 00 195. 00 5. 00 325. 00 4.50 292.50
35 8. 60 344. 00 5. 00 200. 00 9. 00 360. 00 8. 60 344. 00
36 200. 00 4000. 00 200. 00 4000. 00 210. 00 4200. 00 200. 00 4000. 00
37 59. 00 40710. 00 51. 00 35190. 00 53. 50 36915. 00 65. 00 44850. 00
38 70. 50 74025. 00 67. 00 70350. 00 89. 50 93975. 00 90. 00 94500. 00
39 92. 00 26680. 00 67. 00 19430. 00 100. 00 29000. 00 106. 00 30740. 00



| TEM

40
41
42
43
44
45
46
47
48

49
TOT

01- 408604

01- LAK-29-6
04/ 29/ 03
SECOND
Bl D AMOUNT
76. 00 26600. 00
1.60 4448. 00
185. 00 555. 00
25. 00 575. 00
47.00 1363. 00
2.25 2160. 00
4.50 630. 00
2.00 1580. 00
19. 00 2280. 00
17, 575. 00* 17575. 00
373, 024. 50

SUMMARY

OF REMA

RD

AMOUNT
00 24150
55 4309
00 1200
00 805
00 1363
25 2160
50 630
00 1580.
00 2280.
00* 38600.

385, 230. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
83. 00 29050
3.20 8896
410. 00 1230
35. 00 805
47.00 1363
2.30 2208
5. 00 700
2.00 1580.
20. 00 2400.
8, 500. 00* 8500.
409, 976. 00

Bl D245
PAGE 11
04/ 30/ 03
FI FTH
Bl D AMOUNT
95. 00 33250
2.75 7645
400. 00 1200
14. 00 322
47.00 1363
2.25 2160
4.50 630
2.00 1580.
19. 00 2280.
14, 000. 00~ 14000.
438, 343. 50
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01- 408604

01- LAK-29-6

04/ 29/ 03

111.

SUMMARY

OF

REMA/

.00
.00
110.
120.

00
00

19500.
5000.
46500.
4320.
3800.
780.
703.
966.
560.
325.
344.
3860.
51060.
115500.
34800.

DDERS



| TEM

40
41
42
43
44
45
46
47
48

49
TOT

01- 408604

01- LAK-29-6
04/ 29/ 03
SI XTH
Bl D AMOUNT
91. 00 31850. 00
2.50 6950. 00
200. 00 600. 00
25.00 575. 00
50. 00 1450. 00
2.50 2400. 00
5. 00 700. 00
2.00 1580. 00
20. 00 2400. 00
15, 000. 00~ 15000. 00

449, 355. 00

SUMMARY

OF REMA

SEVENTH

Bl D AMOUNT
130. 00 45500
5.00 13900
400. 00 1200
35. 00 805
47.00 1363
2.25 2160
4.50 630
2.00 1580.
19. 00 2280.
51, 000. 00* 51000.
532, 386. 50

N

N G

B

DDERS

Bl D245
PACGE 13
04/ 30/ 03



